

TEEN Empowerment

Community Partnership for Families OF SAN JOAQUIN


Open House to Introduce Teen Empowerment

Date: September 18, 2014

Time: 4:30 PM– 6:30 PM

Location: 729 N. Central Ave

Tracy, CA 95376



UPRR Folder No.: 2204-86

UPRR Audit No.: 231021

SUPPLEMENTAL AGREEMENT

THIS SUPPLEMENTAL AGREEMENT (the "Supplement") is made as of the _____ day of _____, 2014, by and between **UNION PACIFIC RAILROAD COMPANY**, a Delaware corporation ("Railroad") and the **CITY OF TRACY**, a California municipal corporation or political subdivision with a mailing address at 324 Civic Center Plaza, Tracy, California ("Political Body").

RECITALS:

By instrument dated November 11, 2003, Union Pacific Railroad Company and the Political Body entered into a Signal Interconnect Agreement identified as the Railroad's Folder No. 2204-86, UPRR Audit No. 231021 (the "Original Agreement") covering the installation, maintenance, and use of the highway traffic control signals at the intersection of 11th Street at-grade public crossing and MacArthur Drive (DOT 753058M) at Railroad Mile Post 83.15 on the Tracy Subdivision in or near Tracy, San Joaquin County, California (the "Roadway") as shown on the Railroad Location Print attached as **Exhibit A** to the Original Agreement.

AGREEMENT:

NOW, THEREFORE, IT IS MUTUALLY AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:

SECTION 1 - AMENDMENT OF THE ORIGINAL AGREEMENT

Effective as of _____, 2014, Railroad amends the Original Agreement to include the installation of safety improvements, including one new gate mechanism in the median, two new gates and cantilevers and one new flashing light mechanism, and a 6 foot by 6 foot signal cabin with 26 seconds of advanced preemption.

The Original Agreement Article 1, and the related Exhibit B, is also amended to include a new Material and Force Cost Estimate of **FOUR HUNDRED FORTY EIGHT THOUSAND EIGHTY THREE DOLLARS (\$448,083.00)** as shown on the Railroad's Material and Force Cost Estimate marked **Exhibit B**, attached hereto and hereby made a part hereof as **Exhibit B** to the Original Agreement, which shall be, and hereby is amended to include the attached Exhibit B.

SECTION 2 - EFFECTIVE DATE

This Supplemental Agreement shall be effective as of _____, 2014.

SECTION 3- ADMINISTRATIVE FEE

The Political Body, when returning this executed agreement, shall furnish payment to the Railroad, an administrative handling fee of **ONE THOUSAND DOLLARS (\$1000.00)**.

SECTION 4 - AGREEMENT SUPPLEMENTAL

This agreement is supplemental to the Basic Agreement, as herein amended, and nothing herein contained shall be construed as amending or modifying the same except as herein specifically provided.

IN WITNESS WHEREOF, the parties hereto have caused this Supplement to be executed in duplicate as of the date first herein written.

UNION PACIFIC RAILROAD COMPANY
(Federal Tax ID No. 94-6001323)

By _____
DANIEL A. LEIS
General Director-Real Estate

CITY OF TRACY

By _____
Printed Name: _____
Title: _____

EXHIBIT B

To Supplemental Agreement

Railroad's Material & Force Cost Estimate

DATE: 2014-02-28

ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK
 BY THE
 UNION PACIFIC RAILROAD

THIS ESTIMATE GOOD FOR 6 MONTHS EXPIRATION DATE IS :2014-08-29

DESCRIPTION OF WORK:

INSTALL AUTOMATIC FLASHING LIGHT CROSSING SIGNALS
 WITH GATES AND CANTILEVERS AT TRACY, CA. 11TH STREET
 M.P. 83.16 ON THE TRACY SUB. DOT #753058H
 WORK TO BE PERFORMED BY RAILROAD WITH EXPENSE AS BELOW:
 SIGNAL - CITY OF TRACY - 100%
 ESTIMATED USING FEDERAL ADDITIVES WITH INDIRECT AND
 OVERHEAD CONSTRUCTION COST'S - 176.51%

PID: 77441 AWO: 13576 MP.SUBDIV: 83.16, TRACY
 SERVICE UNIT: 19 CITY: TRACY JCT STATE: CA

DESCRIPTION	QTY	UNIT	LABOR	MATERIAL	RECOLL	UPRR	TOTAL
ENGINEERING WORK							
ENGINEERING			6083		6083		6083
LABOR ADDITIVE 176.51%			19191		19191		19191
SIG-HRY XNG			4821		4821		4821
TOTAL ENGINEERING			30095		30095		30095
SIGNAL WORK							
BILL PREP			900		900		900
CANTILEVERS				17442	17442		17442
CONTRACT				7900	7900		7900
LABOR ADDITIVE 176.51%			156763		156763		156763
MATL STORE EXPENSE				9	9		9
PERSONAL EXPENSES				43122	43122		43122
ROCK/GRAVEL/FILL				1500	1500		1500
SALES TAX				3160	3160		3160
SIGNAL			87912	79008	166920		166920
TRANSP/IB/OB/RCLW CONTR				10560	10560		10560
WET CONTROL				9702	9702		9702
ENVIRONMENTAL - PERMITS				10	10		10
TOTAL SIGNAL			245575	172413	417988		417988
LABOR/MATERIAL EXPENSE			275670	172413			
RECOLLECTIBLE/UPRR EXPENSE					448003	0	
ESTIMATED PROJECT COST							448003

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE.